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PREBID INSPECTION/ WORK SITE
INSPECTION:
1. ALL PROSPECTIVE BIDDERS SHOULD
INSPECT THE WORK SITE PRIOR TO THE
BID OPENING TO TAKE AND VERIFY
DIMENSIONS VERIFY SITE CONDITIONS,
ASK QUESTIONS, ETC.

2. CALL ENGINEERING OFFICE AT   304-263-0811
EXT. 3381  TO SCHEDULE SITE VISIT.  ALL VISITS
ARE TO BE ESCORTED DUE TO SECURITY.
3. CONTRACTOR TO VERIFY ALL DIMENSIONS
AND SQUARE FOOTAGES PROVIDED.

1. GC TO VERIFY BASE BUILDING AS BUILT CONDITIONS PRIOR TO PROCEEDING WITH WORK AND IMMEDIATELY NOTIFY VAMC
REPRESENTATIVE OF ANY CONDITIONS CONTRARY TO THOSE SHOWN OR INFERRED ON THE DRAWINGS.

2. WORK TO BE PERFORMED IN ACCORDANCE WITH THE RULES AND REGULATIONS OF GOVERNMENTAL AGENCIES HAVING
JURISDICTION AND SHALL CONFORM TO ALL FEDERAL CONSTRUCTION, SAFETY AND SANITARY LAWS, CODES, STATUTES
AND ORDINANCES.

3. MANUFACTURER NAMES AND PRODUCTS ARE INDICATED ON DRAWINGS TO INDICATE MINIMUM PERFORMANCE CRITERIA.
EQUALS OR COMPARABLES CAN BE SUBMITTED FOR REVIEW DURING THE SUBMITTAL PROCESS.

4. THE GENERAL CONTRACTOR SHALL COMPLY WITH THE BUILDING RULES AND REGULATIONS FOR WORKING HOURS FOR
CONSTRUCTION AND DEMOLITION OPERATIONS, USE OF LOADING DOCKS AND ELEVATORS, DELIVERY AND HANDLING OF
MATERIAL AND RUBBISH REMOVAL.

5. ALL LUMBER, WOOD GROUNDS, NAILERS AND BLOCKING CONCEALED IN WALLS OR LOCATED IN CEILING PLENUMS SHALL BE
FIRE-RETARDANT TREATED.

6. EXTREME CARE SHALL BE EXERCISED IN CUTTING, DRILLING OR ANCHORING TO THE EXISTING STRUCTURE. IF ANY
DETERIORATION OR DAMAGE TO THE EXISTING STRUCTURE OCCURS OR IS OBSERVED DURING DEMOLITION OPERATIONS, IT
SHALL BE REPORTED TO THE VAMC REPRESENTATIVE.

7. CONTRACTOR TO COORDINATE ISOLATION OF SMOKE DETECTORS AND FIRE ALARM DEVICES WITH COTR PRIOR TO START
OF DEMOLITION.

8. MANDATORY INFECTION CONTROL/CONSTRUCTION EVALUATION:
A. OBTAIN INFECTION CONTROL DOCUMENTS AND START WORK PERMIT BEFORE CONSTRUCTION BEGINS.
B. ISOLATE HVAC SYSTEM IN AREAS WHERE WORK IS BEING DONE TO PREVENT CONTAMINATION OF DUCT SYSTEM.
C. COMPLETE ALL CRITICAL TEMPORARY BARRIERS OR IMPLEMENT CONTROL CUBE METHOD BEFORE CONSTRUCTION

BEGINS
D. MAINTAIN NEGATIVE AIR PRESSURE WITHIN WORK SITE UTILIZING HEPA EQUIPPED AIR FILTRATION UNITS.
E. DO NOT REMOVE TEMPORARY BARRIERS FROM WORK AREA UNTIL COMPLETE PROJECT IS INSPECTED BY VAMC SAFETY

REPRESENTATIVES.
F. SEAL ALL HOLES, PIPES, CONDUITS AND PUNCTURES APPROPRIATELY.
G. VACUUM WORK AREA WITH HEPA FILTERED VACUUMS.
H. CONTAIN CONSTRUCTION WASTE BEFORE TRANSPORT IN TIGHTLY COVERED CONTAINERS.
H. SEAL AND CLEAN TRANSPORT RECEPTACLES OR CARTS.

9. WET MOP AREA WITH DISINFECTANT.

1. THE VA MEDICAL CENTER IS AN OSHA INSPECTED   WORK SITE AND CONTRACTORS ARE
SUBJECTED TO    FOLLOW ALL VA AND OSHA SAFETY RULES,   REGULATIONS AND STANDARDS.

2. CONTRACTOR IS REQUIRED TO PROVIDE FALL    PROTECTION FOR HIS EMPLOYEES.  A FALL
PROTECTION PLAN SHOULD BE ESTABLISHED    AND SUBMITTED TO THE VA.

3. THE CONTRACTOR IS TO PROTECT PATIENTS,   VISITORS AND EMPLOYEES FROM FALLING
DEBRIS FOR THE DURATION OF THIS PROJECT.

SECURITY
GENERAL CONTRACTOR'S EMPLOYEES SHALL NOT ENTER THE PROJECT SITE WITHOUT
APPROPRIATE BADGE. CONTRACTORS MUST OBTAIN ID BADGES IN ACCORDANCE WITH MEDICAL
CENTER MEMORANDUM (MCM) 05-04 “PERSONNEL SUITABILITY AND SECURITY PROCEDURES. THEY
MAY ALSO BE SUBJECT TO INSPECTION OF THEIR PERSONAL EFFECTS WHEN ENTERING OR LEAVING
THE PROJECT SITE.
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